

**Bid Tabulation**

**Project Name: Bid NO. 23-01 Replace Roofs at Kate Barr Ross Concession Area and Four Plex Restroom**

**Location: 1212 Avenue M Huntsville, TX 77340**

**Date: Tuesday, November 8, 2022 Time: 3:00 P.M. Central Time**



	<b>Squirrels Roofing</b>	<b>CR Systems, Inc.</b>	<b>Texas Signature Roofing LLC</b>	<b>Irv Concrete Services</b>	<b>Roof Experts, Inc.</b>	<b>Mc &amp; Sons Construction</b>	<b>Excel Construction Group</b>
<b>Description</b>	<b>Total Bid Amount</b>	<b>Total Bid Amount</b>	<b>Total Bid Amount</b>	<b>Total Bid Amount</b>	<b>Total Bid Amount</b>	<b>Total Bid Amount</b>	<b>Total Bid Amount</b>
Lump sum for the Replacement of Roof at Kate Barr Ross Soccer Field Concession Area:	\$ 7,716.50	\$ 9,131.00	\$ 10,394.27	\$ 8,275.00	\$ 10,807.00	\$ 27,000.00	\$ 31,140.64
Per sheet charge for additional decking, if needed for above:	\$ 20.00	\$ 60.00	\$ 50.00	\$ 300.00	\$ 45.00	\$ 100.00	\$ 200.00
Number of calendar days to complete:	1 Day	2 Days	1 Day	5 Days	2 Days	2 Days	30 Days
Lump sum for the Replacement of Roof at Kate Barr Ross Four Plex Restroom:	\$ 3,368.50	\$ 5,687.00	\$ 4,579.29	\$ 7,850.00	\$ 6,329.00	\$ 27,000.00	\$ 23,225.36
Per sheet charge for additional decking, if needed for above:	\$ 20.00	\$ 60.00	\$ 50.00	\$ 300.00	\$ 45.00	\$ 100.00	\$ 200.00
Number of calendar days to complete:	1 Day	2 Days	1 Day	5 Days	2 Days	2 Days	30 Days
<b>Combined Total</b>	<b>\$ 11,085.00</b>	<b>\$ 14,818.00</b>	<b>\$ 14,973.56</b>	<b>\$ 16,125.00</b>	<b>\$ 17,136.00</b>	<b>\$ 54,000.00</b>	<b>\$ 54,366.00</b>
Addendum #1	No	Yes	Yes	No	Yes	No	Yes
Addendum #2	No	Yes	Yes	No	Yes	No	Yes