

Bid Tabulation
Project Name: NO. 24-07 Robinson Creek Gearbox Replacement
Location: 1220 11th Street Huntsville, TX 77340
Date: Tuesday, March 19, 2023 Time: 2:00 P.M.



All-Pump & Equipment Co.				
	Item	Manufacturer & Part No.	Estimated Lead Time (Calendar Days)	Total Bid Amount
1	Gearbox	Radicon AH3-24SP	20 Weeks	\$ 86,000.00
2	Motor	Amerimex Motor & Controls Inc. 1400211821	15 Weeks	\$ 39,000.00
3	VFD	Industrial Service Solutions	14 Weeks	\$ 55,500.00
Number of Calendar Days to Complete after Delivery of Longest Lead Time Item:		5 Days		
Total			\$	180,500.00

IMS				
	Item	Manufacturer & Part No.	Estimated Lead Time (Calendar Days)	Total Bid Amount
1	Gearbox	Radicon AH3-24	155 Days	\$ 83,650.00
2	Motor	GE Wolong	Stock	\$ 41,621.00
3	VFD	Toshiba	84 Days	\$ 56,402.00
Number of Calendar Days to Complete after Delivery of Longest Lead Time Item:		Days		
Total			\$	181,673.00

IMS - Alternate				
	Item	Manufacturer & Part No.	Estimated Lead Time (Calendar Days)	Total Bid Amount
1	Gearbox	Flender XSBN 400	210 Days	\$ 78,377.00
2	Motor		Weeks	
3	VFD		Weeks	
Number of Calendar Days to Complete after Delivery of Longest Lead Time Item:		Days		
Total			\$	78,377.00