

Bid Tabulation
Project Name: Bid NO. 24-51 Generator Replacement at Brookhollow Lift Station
Location: 1220 11th Street Huntsville, TX 77340
Date: October 15, 2024 Time: 2:30 PM



McCaffety Electric	
Description	Amount
Generator Replacement at Brookhollow Lift Station	\$ 64,000.00
Explain Desired Payment Schedule Below:	
100% at Completion / Start Up Milestone	
_____ % at _____ Milestone	
_____ % at _____ Milestone	
_____ % at _____ Milestone	
<i>Note: Milestone payment requests must be approved by the City Project Manager and Structural Design Engineer</i>	
Lead Time for Generator (In Calander Days)	84 Days
Number of Calander Days After Award to Mobilize:	7 Days
Number of Calander Days After Mobilization Complete Work:	90 Days

McDonald Municipal & Industrial	
Description	Amount
Generator Replacement at Brookhollow Lift Station	\$ 81,469.00
Explain Desired Payment Schedule Below:	
20% at Provide bonds and insurance Milestone	
80% at Completion Milestone	
_____ % at _____ Milestone	
_____ % at _____ Milestone	
<i>Note: Milestone payment requests must be approved by the City Project Manager and Structural Design Engineer</i>	
Lead Time for Generator (In Calander Days)	98 Days
Number of Calander Days After Award to Mobilize:	99 Days
Number of Calander Days After Mobilization Complete Work:	21 Days

Caret Construction Group, LLC	
Description	Amount
Generator Replacement at Brookhollow Lift Station	\$ 73,565.00
Explain Desired Payment Schedule Below:	
25% at 1st Milestone	
75% at 2nd Milestone	
_____ % at _____ Milestone	
_____ % at _____ Milestone	
<i>Note: Milestone payment requests must be approved by the City Project Manager and Structural Design Engineer</i>	
Lead Time for Generator (In Calander Days)	112 Days
Number of Calander Days After Award to Mobilize:	7 Days
Number of Calander Days After Mobilization Complete Work:	124 Days

Duplicchain Contractors	
Description	Amount
Generator Replacement at Brookhollow Lift Station	\$ 125,000.00
Explain Desired Payment Schedule Below:	
10% at Submittal Approval Milestone	
85% at Generator Delivery Milestone	
5% at Start Up Milestone	
_____ % at _____ Milestone	
<i>Note: Milestone payment requests must be approved by the City Project Manager and Structural Design Engineer</i>	
Lead Time for Generator (In Calander Days)	100 Days
Number of Calander Days After Award to Mobilize:	100 Days
Number of Calander Days After Mobilization Complete Work:	45 Days