

Bid Tabulation

Project Name: NO. 24-29 Replace HVAC System at Huntsville Public Library

Location: 1220 11th Street

Date: Thursday, July 17, 2024 at 2:00 PM



Item No.	Description	UOM	Way Engineering	Extreme Comfort	RDI Mechanical, Inc.	Mechanical 73	Kept Companies	R.E.C Industries, Incl
			Total	Total	Total	Total	Total	Total
1	New Equipment Cost	Lot	\$	\$	\$ 252,000.00	\$ 292,470.00	\$	\$ 368,880.00
	Lead Time for New Equipment	Days	Calendar Days	Calendar Days	196 Calendar Days	140 Calendar Days	Calendar Days	14-16 Weeks
2	Labor Cost - Remoal and Disposal of Existing HVAC System	Lot	\$	\$	\$ 47,624.00	\$ 79,400.00	\$	\$ 15,000.00
	Time Needed to Complete Item 2	Days	Calendar Days	Calendar Days	1 Calendar Days	21 Calendar Days	Calendar Days	2 Calendar Days
3	Labor Cost - Installation of New HVAC System	Lot	\$	\$	\$ 94,976.00	\$ 79,400.00	\$	\$ 189,775.00
	Time Needed to Complete Project 3		Calendar Days	Calendar Days	4 Calendar Days	21 Calendar Days	Calendar Days	16-18 Weeks
Grand Total			\$ 297,927.27	\$ 336,760.20	\$ 394,600.00	\$ 451,270.00	\$ 501,992.76	\$ 571,655.00