

Bid No. 12-21

Date: 08/11/2012

Palm St. Remodel

Time 11:00 a.m. Central Standard Time

Bid Tabulation



Description	Quality Works Construction	Cougar Construction	MOBill Contractors	Job Distributing	Diamond Commercial Construction
Base Bid					
Exterior Metal	\$ 17,800.00	\$ 13,870.00	\$ 12,000.00	\$ 17,367.00	\$ 63,837.00
Roll Up Door - Shop	\$ 1,800.00	\$ 2,890.00	\$ 4,080.00	\$ 1,680.00	\$ 2,398.00
Roll Up Door - Dock	\$ 1,560.00	\$ 2,780.00	\$ 4,968.00	\$ 1,320.00	\$ 3,813.00
Interior Door	\$ 480.00	\$ 2,000.00	\$ 400.00	\$ 1,522.00	\$ 738.00
Louvers Replace	\$ 9,650.00	\$ 16,980.00	\$ 16,150.00	\$ 10,574.00	\$ 2,337.00
Chlorination and Fluoride Room	\$ 860.00	\$ 4,870.00	\$ 4,000.00	\$ 7,752.00	\$ 23,862.00
<i>Subtotal</i>	\$ 32,150.00	\$ 43,390.00	\$ 41,598.00	\$ 40,215.00	\$ 96,985.00
Alternate #1					
Flooring	\$ 4,280.00	\$ 3,600.00	\$ 3,500.00	\$ 6,542.00	\$ 3,752.00
Cabinets and Counter Tops	\$ 4,580.00	\$ 5,800.00	\$ 3,800.00	\$ 1,853.00	\$ 9,164.00
Window	\$ 590.00	\$ 1,500.00	\$ 700.00	\$ 1,140.00	\$ 2,337.00
<i>Subtotal</i>	\$ 9,450.00	\$ 10,900.00	\$ 8,000.00	\$ 9,535.00	\$ 15,253.00
Alternate #2					
Louvers Repair	\$ 2,800.00	\$ 2,890.00	\$ 5,000.00	No Bid	\$ 2,337.00
Total Base + Alternate #1 + #2 - Replace Louvers	\$ 34,750.00	\$ 40,200.00	\$ 38,448.00	\$ 39,176.00	\$ 112,238.00

Bid maybe awarded in whole or by parts

*NOTICE: Bid award is contingent upon vendor meeting bid requirements and formal authorization by City officials

RS

Billie Smith (Purchasing Manager)